

NEC4 June 2017 Edition: October 2020 Amendments

Contents

ALC	2
DBOC	3
ECC	4
ECC (A)	6
ECC (B)	8
ECC (C)	10
ECC (D)	12
ECC (E)	14
ECC (F)	16
ECS	18
ECSC	20
ECSS	21
PSC	23
PSS	25
PSSC	26
SC	27
SSC	28
TSC	29
TSS	32
TSSC	37

ALC

Original Page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
12	12	32.3	In the last bullet the words “submitted for acceptance” are deleted
28	28	97.4	In line one, “did take” is replaced by “did not take”
31	31	X22	The secondary Option is deleted and replaced with revised wording. See details in the appended document
33	33	Y(UK)1: Project Bank Account	The secondary Option is deleted and replaced with revised wording. See details in the appended document
43	43	Contract Data part one: General	The first paragraph is changed to ‘(with amendments October 2020)’
49	49	Contract Data part one: Y(UK)1: Project Bank Account	A new entry is added as follows. “The <i>account holder</i> is the <u>Client/Client and</u> [blank box for data entry] (Delete as applicable)”

DBOC

Original Page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
25	25	71.1	The clause is deleted and replaced by the following. "The <i>Contractor</i> has the right to use equipment, Plant and Materials and other material provided by the <i>Client</i> only this right available to a Subcontractor."
26	26	81.1	The second bullet is deleted and replaced by the following. <ul style="list-style-type: none"> • Loss of or damage to the Works and to any <ul style="list-style-type: none"> ○ Plant and Materials before they are included in the Affected Property, ○ Equipment and ○ equipment provided by the <i>Client</i> to the <i>Contractor</i>."
42	42	Y(UK)2	The secondary Option is deleted and replaced with revised wording. See schedule attached.
47	47	Contract Data part one: General	The first paragraph is changed to: '(with amendments October 2020)'

ECC

Original page	Page in Oct 2020 amended contract	Clause/ location	Details of the Amendment
55	55	X7.1	<p>The clause is deleted and replaced by the following.</p> <p>The <i>Contractor</i> pays delay damages at the rate stated in the Contract Data for each day from the Completion Date</p> <ul style="list-style-type: none"> • Completion, • the date on which the <i>Client</i> takes over the <i>works</i> and • the date on which the <i>Project Manager</i> issues a termination certificate.
57	57	X10.7(1)	<p>The first bullet is changed to:</p> <p>“A fault in the Information Model not caused by a Defect in the Project Information.”</p>
57	57	X10.7(2)	<p>In the first line the words</p> <p>“fault or error”</p> <p>Are replaced with</p> <p>“Defect”</p>
62	62	X22	<p>The secondary Option is deleted and replaced with revised wording. See schedule attached.</p>
65	65	Y(UK)1	<p>The secondary Option is deleted and replaced with revised wording. See schedule attached.</p>
78	78	Contract Data part one: General	<p>The first paragraph is changed to: ‘(with amendments October 2020)’</p>

90	90	Contract Data part one: Y(UK)1: Project Bank Account	<p>The side heading</p> <p>“Charges made and interest paid by the <i>project bank</i>”</p> <p>Is replaced with the following</p> <p>“If Option Y(UK)1 is used”</p> <p>A new entry is added as follows.</p> <p>“The <i>account holder</i> is the <u>Contractor/the Parties</u> (Delete as applicable)”</p>
----	----	--	--

ECC (A)

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
40	40	X7.1	<p>The clause is deleted and replaced by the following.</p> <p>The Contractor pays delay damages at the rate stated in the Contract Data for each day from the Completion Date until</p> <ul style="list-style-type: none"> • Completion, • the date on which the Client takes over the works and • the date on which the Project Manager issues a termination certificate.
42	42	X10.7(1)	<p>The first bullet is replaced with the following.</p> <p>“A fault in the Information Model not caused by a Defect in the Project Information.”</p>
42	42	X10.7(2)	<p>In the first line the words</p> <p>“fault or error”</p> <p>are replaced with</p> <p>“Defect”</p>
48	48	Y(UK)1	<p>The secondary Option is deleted and replaced with revised wording. See schedule attached.</p>
57	57	Contract Data part one: General	<p>The first paragraph is changed to: ‘(with amendments October 2020)’</p>

68	68	Contract Data part one: Y(UK)1: Project Bank Account	<p>The side heading “Charges made and interest paid by the <i>project bank</i>” is replaced with the following “If Option Y(UK)1 is used” A new entry is added as follows. “The <i>account holder</i> is the <u>Contractor/the Parties</u> (Delete as applicable)”</p>
----	----	---	---

ECC (B)

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
41	41	X7.1	<p>The clause is deleted and replaced by the following.</p> <p>The <i>Contractor</i> pays delay damages at the rate stated in the Contract Data for each day from the Completion Date until</p> <ul style="list-style-type: none"> • Completion, • the date on which the <i>Client</i> takes over the <i>works</i> and • the date on which the <i>Project Manager</i> issues a termination certificate.
43	43	X10.7(1)	<p>The first bullet is replaced with the following.</p> <p>“A fault in the Information Model not caused by a Defect in the Project Information.”</p>
43	43	X10.7(2)	<p>In the first line the words</p> <p>“fault or error”</p> <p>are replaced with</p> <p>“Defect”</p>
49	49	Y(UK)1	<p>The secondary Option is deleted and replaced with revised wording. See schedule attached.</p>
58	58	Contract Data part one: General	<p>The end of the first paragraph is changed to: ‘(with amendments October 2020)’</p>

69	69	Contract Data part one: Y(UK)1: Project Bank Account	<p>The side heading</p> <p>“Charges made and interest paid by the <i>project bank</i>”</p> <p>Is replaced with the following</p> <p>“If Option Y(UK)1 is used”</p> <p>A new entry is added as follows.</p> <p>“The <i>account holder</i> is the <u>Contractor/the Parties</u> (Delete as applicable)”</p>
----	----	---	--

ECC (C)

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
43	43	X7.1	<p>The clause is deleted and replaced by the following:</p> <p>The <i>Contractor</i> pays delay damages at the rate stated in the Contract Data for each day from the Completion Date u</p> <ul style="list-style-type: none"> • Completion, • the date on which the <i>Client</i> takes over the <i>works</i> and • the date on which the <i>Project Manager</i> issues a termination certificate.
45	45	X10.7(1)	<p>The first bullet is replaced with the following:</p> <p>“A fault in the Information Model not caused by a Defect in the Project Information.”</p>
45	45	X10.7(2)	<p>In the first the words</p> <p>“fault or error”</p> <p>are replaced with</p> <p>“Defect”</p>
50	50	X22	The secondary Option is deleted and replaced with revised wording. See schedule attached.
52	52	Y(UK)1	The secondary Option is deleted and replaced with revised wording. See schedule attached.
63	63	Contract Data part one: General	The end of the first paragraph is changed to: ‘(with amendments October 2020)’

74	74	Contract Data part one: Y(UK)1: Project Bank Account	<p>The side heading “Charges made and interest paid by the <i>project bank</i>” is replaced with the following “If Option Y(UK)1 is used” A new entry is added as follows. “The <i>account holder</i> is the <u>Contractor/the Parties</u> (Delete as applicable)”</p>
----	----	---	---

ECC (D)

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
44	44	X7.1	<p>The clause is deleted and replaced by the following.</p> <p>The <i>Contractor</i> pays delay damages at the rate stated in the Contract Data for each day from the Completion Date u</p> <ul style="list-style-type: none"> • Completion, • the date on which the <i>Client</i> takes over the <i>works</i> and • the date on which the <i>Project Manager</i> issues a termination certificate.
46	46	X10.7(1)	<p>The first bullet is replaced with the following:</p> <p>“A fault in the Information Model not caused by a Defect in the Project Information.”</p>
46	46	X10.7(2)	<p>In the first line the words</p> <p>“fault or error”</p> <p>are replaced with</p> <p>“Defect”</p>
51	51	Y(UK)1	<p>The secondary Option is deleted and replaced with revised wording. See schedule attached.</p>
61	61	Contract Data part one: General	<p>The end of the first paragraph is changed to: ‘(with amendments October 2020)’</p>

72	72	Contract Data part one: Y(UK)1: Project Bank Account	<p>The side heading “Charges made and interest paid by the <i>project bank</i>” is replaced with the following: “If Option Y(UK)1 is used” A new entry is added as follows. “The <i>account holder</i> is the <u>Contractor/the Parties</u> (Delete as applicable)”</p>
----	----	---	---

ECC (E)

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
42	42	X7.1	<p>The clause is deleted and replaced by the following:</p> <p>The <i>Contractor</i> pays delay damages at the rate stated in the Contract Data for each day from the Completion Date until</p> <ul style="list-style-type: none"> • Completion, • the date on which the <i>Client</i> takes over the <i>works</i> and • the date on which the <i>Project Manager</i> issues a termination certificate.
43	43	X10.7(1)	<p>The first bullet is replaced with the following:</p> <p>“A fault in the Information Model not caused by a Defect in the Project Information.”</p>
43	43	X10.7(2)	<p>In the first line the words</p> <p>“fault or error”</p> <p>are replaced with</p> <p>“Defect”</p>
48	48	X22	<p>The secondary Option is deleted and replaced with revised wording. See schedule attached.</p>
51	51	Y(UK)1	<p>The secondary Option is deleted and replaced with revised wording. See schedule attached.</p>
		Contract Data part one: General	<p>The end of the first paragraph is changed to: ‘(with amendments October 2020)’</p>

72	72	Contract Data part one: Y(UK)1: Project Bank Account	<p>The side heading “Charges made and interest paid by the <i>project bank</i>” is replaced with the following “If Option Y(UK)1 is used” A new entry is added as follows. “The <i>account holder</i> is the <u>Contractor/the Parties</u> (Delete as applicable)”</p>
----	----	---	--

ECC (F)

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
41	41	X7.1	<p>The clause is deleted and replaced by the following:</p> <p>The <i>Contractor</i> pays delay damages at the rate stated in the Contract Data for each day from the Completion Date until</p> <ul style="list-style-type: none"> • Completion, • the date on which the <i>Client</i> takes over the <i>works</i> and • the date on which the <i>Project Manager</i> issues a termination certificate.
41	41	X10.7(1)	<p>The first bullet is replaced with the following:</p> <p>“A fault in the Information Model not caused by a Defect in the Project Information.”</p>
42	42	X10.7(2)	<p>In the first line the words</p> <p>“fault or error”</p> <p>are replaced with</p> <p>“Defect”</p>
48	48	Y(UK)1	<p>The secondary Option is deleted and replaced with revised wording. See schedule attached.</p>
54	54	Contract Data part one: General	<p>The end of the first paragraph ‘(with amendments October 2020)’</p>

64	64	Contract Data part one: Y(UK)1: Project Bank Account	<p>Replace the side heading “Charges made and interest paid by the <i>project bank</i>” with the following “If Option Y(UK)1 is used” A new entry is added as follows. “The <i>account holder</i> is the <u>Contractor/the Parties</u> (Delete as applicable)”</p>
----	----	---	--

ECS

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
28	28	91.9	The clause is deleted and replaced with the following. “The <i>Contractor</i> may terminate if its obligation in the main contract has been terminated (R23).”
50	50	X7.1	The clause is deleted and replaced by the following. The <i>Subcontractor</i> pays delay damages at the rate stated in the Subcontract Data for each day from the Subcontract <ul style="list-style-type: none"> • Completion, • the date on which the <i>Contractor</i> takes over the <i>subcontract works</i> and • the date on which the <i>Contractor</i> issues a termination certificate.
52	52	X10.7(1)	Replace the first bullet with the following. “A fault in the Information Model not caused by a Defect in the Project Information.”
52	52	X10.7(2)	In the first line replace the words “fault or error” with “Defect”
58	58	Y(UK)1	The secondary Option is deleted and replaced with revised wording. See schedule attached.
69	69	1. General	Change the word ‘is’ to ‘are’
69	69	Subcontract Data part one: General	Amend the end of the first paragraph ‘(with amendments October 2020)’

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
78	78	Subcontract Data part one: X8 Undertakings to the <i>Client</i> or Others	<p>Insert the text "<i>Undertakings to the Client</i>" in the left-column of the second entry".</p> <p>The data entry "<i>The undertaking to the Client</i>" is replaced with "<i>The Subcontractor does/does not provide undertakings to the Client</i> (Delete as applicable). Delete the two data entry boxes under the second entry.</p>

ECSC

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
3	3	The <i>Client's</i> Contract Data	Amend the end of the first paragraph '(with amendments October 2020)'
CC7	CC7	50.6	<p>The clause is deleted and replaced with the following</p> <p>The <i>Contractor</i> pays <i>delay damages</i> for each day from the Completion Date until the earlier of</p> <ul style="list-style-type: none"> • Completion and • the date either Party gives notice to the other to terminate the <i>Contractor's</i> obligation to Provide the Works
CC13	CC13	83.3	<p>The second sentence is deleted and replaced with the following.</p> <p>"The insurances provide cover for events which are the <i>Contractor's</i> liability from the <i>starting date</i> until the Defects</p>

ECSS

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
2	2	The <i>Contractor's</i> Subcontract Data	Change the two entries "Leave blank if the main contract is under ECSC" into a single entry which will be placed under the entry for the Supervisor as follows "Leave the entries for <i>Project Manager</i> and <i>Supervisor</i> blank if the main contract is under ECSC"
3	3	The <i>Contractor's</i> Subcontract Data	Delete the entry "The <i>period for reply</i>"
3	3	The <i>Contractor's</i> Subcontract Data	Delete the entry "for a reply by the <i>Contractor</i> is [blank box for data entry] weeks more than the period for reply in the main contract and replace with the following "The <i>period for reply</i> by the <i>Contractor</i> is [blank box for data entry] weeks
3	3	The <i>Contractor's</i> Subcontract Data	Delete the entry "for a reply by the <i>Subcontractor</i> is [blank box for data entry] weeks more than the period for reply in the main contract and replace with the following "The <i>period for reply</i> by the <i>Subcontractor</i> is [blank box for data entry] weeks
5	5	The <i>Contractor's</i> Subcontract Data	Amend the end of the first paragraph '(with amendments October 2020)'
CS7	CS7	50.4	Replace the word " <i>Contractor</i> " in line 2 of the first bullet with " <i>Subcontractor</i> "

CS7	CS7	50.6	<p>The clause is deleted and replaced with the following.</p> <p>The <i>Subcontractor</i> pays delay damages for each day from the Completion Date until the earlier of</p> <ul style="list-style-type: none"> • Completion and • the date either Party gives notice to the other to terminate the <i>Subcontractor's</i> obligation to Provide the Work
C13	C13	83.3	<p>The second sentence is deleted and replaced with the following.</p> <p>“The insurances provide cover for events which are the <i>Subcontractor's</i> liability from the <i>starting date</i> until the Defe</p>

PSC

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
40	40	X7.1	The clause is deleted and replaced by the following. ‘The <i>Consultant</i> pays delay damages at the rate stated in the Contract Data for each day from the Completion Date u <ul style="list-style-type: none"> • Completion and • the date on which the <i>Service Manager</i> issues a termination certificate.’
42	42	X10.7(1)	Replace the first bullet with the following. “A fault in the Information Model not caused by a Defect in the Project Information.”
42	42	X10.7(2)	In the first line replace the words “fault or error” with “Defect”
42	42	X11.1	Delete the clause and replace with the following. “The <i>Client</i> may terminate the <i>Consultant’s</i> obligation to Provide the Service for a reason not identified in the Termin the <i>Consultant</i> .”
45	45	Y(UK)1	The secondary Option is deleted and replaced with revised wording. See schedule attached.
49	49	Y(UK)2	Whole clause amended as shown in attached note with italics highlighted for clarity.
54	54	Contract Data part one: General	Amend the end of the first paragraph ‘(with amendments October 2020)’

63	63	Contract Data part one: Y(UK)1: Project Bank Account	<p>Replace the side heading “Charges made and interest paid by the <i>project bank</i>” with the following “If Option Y(UK)1 is used” A new entry is added as follows. “The <i>account holder</i> is the <u>Contractor/the Parties</u> (Delete as applicable)”</p>
----	----	--	--

PSS

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
25	25	91.9	The clause is deleted and replaced with the following. “The <i>Contractor</i> may terminate if its obligation in the main contract has been terminated (R23).”
41	41	X7.1	The clause is deleted and replaced by the following. ‘The <i>Subcontractor</i> pays delay damages at the rate stated in the Subcontract Data for each day from the Subcontract <ul style="list-style-type: none"> • Completion and • the date on which the <i>Contractor</i> issues a termination certificate.’
43	43	X10.7(1)	Replace the first bullet with the following. “A fault in the Information Model not caused by a Defect in the Project Information.”
43	43	X10.7(2)	In the first line replace the words “fault or error” with “Defect”
46	46	Y(UK)1	The secondary Option is deleted and replaced with revised wording. See schedule attached.
48	48	Y(UK)2	Whole clause amended as shown in attached note with italics highlighted for clarity.
53	53	Subcontract Data part one: General	Amend the end of the first paragraph ‘(with amendments October 2020)’

PSSC

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
4	4	The <i>Client's</i> Contract Data	Amend the end of the first paragraph '(with amendments October 2020)'
CC7	CC7	50.6	<p>The clause is deleted and replaced by the following.</p> <p>'The <i>Consultant</i> pays <i>delay damages</i> for each day from the Completion Date until the earlier of</p> <ul style="list-style-type: none"> • Completion and • the date either Party gives notice to the other to terminate the <i>Consultant's</i> obligation to Provide the Service

SC

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
31	31	X7.1	<p>The clause is deleted and replaced by the following.</p> <p><i>'The Supplier pays delay damages at the rate stated in the Contract Data for each day from the Delivery Date until the</i></p> <ul style="list-style-type: none"> • <i>Delivery,</i> • <i>the date on which the Purchaser starts to make use of the goods and services and</i> • <i>the date on which the Supply Manager issues a termination certificate.'</i>
32	32	X10.7(1)	<p>Replace the first bullet with the following.</p> <p><i>"A fault in the Information Model not caused by a Defect in the Project Information."</i></p>
32	32	X10.7(2)	<p>In the first line replace the words</p> <p><i>"fault or error"</i></p> <p>with</p> <p><i>"Defect"</i></p>
37	37	Y(UK)1	<p>The secondary Option is deleted and replaced with revised wording. See schedule attached.</p>
41	41	Contract Data part one: General	<p>The end of the first paragraph is changed to: <i>'(with amendments October 2020)'</i></p>

SSC

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
4	4	The <i>Purchaser's</i> Contract Data	The first paragraph is changed to: '(with amendments October 2020)'
CC7	CC7	50.6	<p>The clause is deleted and replaced by the following.</p> <p>'The <i>Supplier</i> pays <i>delay damages</i> for each day from the Delivery Date until the earlier of</p> <ul style="list-style-type: none"> • Delivery and • the date either Party gives notice to the other to terminate the <i>Supplier's</i> obligation to Provide the Goods.
CC12	CC12	83.3	<p>The second sentence is deleted and replaced with the following.</p> <p>"The insurances provide cover for events which are the <i>Supplier's</i> liability from the <i>starting date</i> until the last <i>defect</i></p>

TSC

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
8	8	19.7	<p>The first paragraph and following two bullets in the clause are deleted and replaced by the following.</p> <p>'If Task Completion is later than the Task Completion Date, the <i>Contractor</i> pays delay damages at the rate stated in t Completion Date until the earlier of</p> <ul style="list-style-type: none"> • Task Completion and • the date on which the <i>Service Manager</i> issues a termination certificate.'
20	20	61.5	<p>In line two the words</p> <p><i>"experienced Contractor"</i></p> <p>are replaced with</p> <p><i>"experienced contractor"</i></p>
24	24	71.1	<p>The clause is changed to:</p> <p><i>"The Contractor has the right to use equipment, Plant and Materials and other material provided by the Client only t this right available to a Subcontractor."</i></p>
24	24	72	<p>Clause deleted</p>
25	25	81.1	<p>The second bullet is deleted and replaced by the following:</p> <ul style="list-style-type: none"> • Loss of or damage to any <ul style="list-style-type: none"> – Plant and Materials before they are included in the Affected Property, – Equipment and – equipment provided by the <i>Client</i> to the <i>Contractor</i>.

44	44	X8.2	In line two, the words <i>“Subcontractor undertakings to the Others”</i> are replaced with <i>“Subcontractor undertaking to the Others”</i>
44	44	X8.4	In line two the words: <i>“Subcontractor undertakings to the Client”</i> are replaced with <i>“Subcontractor undertaking to the Client”</i>
45	45	X10.7(1)	The first bullet is replaced with the following: “A fault in the Information Model not caused by a Defect in the Project Information.”
45	45	X10.7(2)	In the first line the words <i>“fault or error”</i> are replaced with <i>“Defect”</i>
51	51	Y(UK)1	The secondary Option is deleted and replaced with revised wording. See details in the appended document
55	55	Y(UK)2	The secondary Option is deleted and replaced with revised wording. See details in the appended document
63	63	Contract Data part one: General	The end of the first paragraph is changed to: ‘(with amendments October 2020)’

72	72	Contract Data part one: Y(UK)1: Project Bank Account	<p>The side heading</p> <p>“Charges made and interest paid by the project bank”</p> <p>Is replaced with the following</p> <p>“If Option Y(UK)1 is used”</p> <p>In the next column, ‘is/is not’ are bold and underlined</p> <p>Underneath, ‘the <i>Contractor</i>/The Parties’ are bold and underlined</p>
----	----	--	---

TSS

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
3	3	11.2(4)	The last paragraph is deleted and replaced with the following: “in connection with this subcontract or any other contract with the <i>Contractor</i> .”
7	7	18.3	The reference to “subcontracts” in line 2 is changed to “contracts”
8	8	19.7	The clause is deleted and replaced by the following: ‘If Task Completion is later than the Task Completion Date, the <i>Subcontractor</i> pays delay damages at the rate stated until the earlier of <ul style="list-style-type: none"> • Task Completion and • the date on which the <i>Contractor</i> issues a termination certificate. If the Task Completion date is changed to a late date after delay damages have been paid, the <i>Contractor</i> , repays the delay damages. The rate of repayment is assessed from the date of payment to the date of repayment.”
11	11	31.2	In the third sub-bullet of the fifth bullet, the words “the <i>Client</i> and” are deleted
20	20	60.1(11)	The first bullet is deleted and replaced with the following: <ul style="list-style-type: none"> • “by the <i>Client</i>, <i>Contractor</i> or Others or”
26	26	71.1	The clause is deleted and replaced by the following: “The <i>Subcontractor</i> has the right to use equipment, Plant and Materials and other material provided by the <i>Contractor</i> . The <i>Subcontractor</i> may make this right available to a Subsubcontractor.”
26	26	72	Clause deleted

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
27	27	81.1	<p>The second bullet is deleted and replaced with the following:</p> <ul style="list-style-type: none"> • Loss of or damage to any <ul style="list-style-type: none"> – Plant and Materials before they are included in the Affected Property, – Equipment and – equipment provided by the <i>Contractor</i> to the <i>Subcontractor</i>.
31	31	91.8	<p>The clause is deleted and replaced with the following.</p> <p>“The <i>Contractor</i> may terminate if its obligation in the main contract has been terminated (R22).”</p>
31	31	92.2	<p>In procedure P2 line two the words</p> <p>“assign the benefit of any subsubcontract or other subcontract”</p> <p>and deleted and replaced with</p> <p>“assign the benefit of any subsubcontract or other contract”</p>
41	41	W1.3(9)	<p>The words “and the <i>Contractor</i>” are deleted from the first line.</p>
41	41	W1.3(1)	<p>The words “and the <i>Contractor</i>” are deleted from the second line.</p>
42	42	W1.3(10)	<p>The words “and the <i>Contractor</i>” are deleted from the first/ second line.</p>
48	48	X10.7(1)	<p>The clause is deleted and replaced by the following</p> <p>“The following are <i>Client’s</i> and <i>Contractor’s</i> liabilities.</p> <ul style="list-style-type: none"> • A fault in the Information Model not caused by a Defect in the Project Information. • A fault in information provided by Information Providers other than the <i>Subcontractor</i>.”

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
48	48	X10.7(2)	The clause is deleted and replaced by the following “The <i>Subcontractor</i> is not liable for a Defect in the Project Information unless it failed to provide the Project Information to the Project Information professionals providing information similar to the Project Information.”
49	49	X11.1	In line two, the words “the <i>Contractor</i> and” are deleted
49	49	X12.1(1)	In line 2 the word “contract” is deleted and replaced with “subcontract”
52	52	X23.1	In line 3, the words “and the <i>Contractor</i> ” are deleted.
54	54	Y(UK)1	The secondary Option is deleted and replaced with revised wording. See details in the appended document

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
56	56	Y(UK)2	The secondary Option is deleted and replaced with revised wording. See details in the appended document
60	60	SCC	In component 61, the words “Working Areas” are deleted and replaced by “Service Areas”
60	60	SCC	In component 71, the words “design of <i>works</i> and Equipment outside the Working Areas” are replaced by “providing a <i>shared subcontract service</i> ”
62	62	SSCC	In component 61, the words “Working Areas” are replaced by “Service Areas”
62	62	SSCC	In component 71 lines 2 and 3, “design of <i>works</i> and Equipment outside the Working Areas” is replaced by “providing <i>Service Areas</i> ”.
63	63	Subcontract Data Part One: General	The end of the first paragraph is changed to: ‘(with amendments October 2020)’
63	63	1. General	Change ‘is’ to ‘are
73	73	Y(UK)1	Delete ‘The project bank is’ and the box

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
70	70	Subcontract Data part one: X8: Undertakings to the <i>Client</i> or Others	<p>The title to Subcontract Data entry X8 is deleted and replaced with the following</p> <p>“Undertakings to the <i>Client</i> or Others”</p> <p>The second data entry</p> <p>“The <i>Subcontractor</i> undertakings to Others”</p> <p>and the data entry boxes are deleted</p> <p>Insert the text</p> <p>“Undertakings to the <i>Client</i>”</p> <p>in the left hand column of the second entry for Option X8”</p> <p>Then entry</p> <p>“The <i>undertaking to the Client</i>”</p> <p>Is deleted and replaced with</p> <p>“The <i>Subcontractor</i> does/does not provide <i>undertakings to the Client</i> (Delete as applicable)”</p>

TSSC

Original page	Page in Oct 2020 amended contract	Clause	Details of the Amendment
4	4	The <i>Client's</i> Contract Data	The paragraph is changed to: '(with amendments October 2020)'
CC7	CC7	50.6	<p>The clause is deleted and replaced by the following:</p> <p>The <i>Contractor</i> pays delay damages for each Task which has not been completed by the Task Completion Date. The order for each day from the Task Completion Date until the earlier of</p> <ul style="list-style-type: none"> • completion of the Task and • the date either Party gives notice to the other to terminate the <i>Contractor's</i> obligation to Provide the Service
CC14	CC14	83.3	<p>The second sentence deleted and replaced by:</p> <p>"The insurances provide cover for events which are the <i>Contractor's</i> liability from the <i>starting date</i> until the end of t</p>

